



818 S. FLORES ST. SAN ANTONIO, TEXAS 78204 www.saha.org

Procurement Department

## ADDENDUM # 1

**To: File 1811-910-65-4861**  
**IFB for: Remodel of Units for Connect Home Computer Lab**

### Please note the following change:

SAHA has received a number of questions that will need to be answered but require some additional research and cannot be provided prior to our closing for the holidays. A second addendum will be issued upon our return. Please note the deadline for questions is not affected by this addendum. No further questions will be accepted.

The bid closing date and time are changed as follows:

Responses are due at 2:00 p.m. January 11, 2019.

The pre-submittal attendance is attached.

By: Charles R Bode  
Charles Bode Asst. Director of Procurement

Date: December 20, 2018

**SIGN IN SHEET**  
**1811-910-65-4861 Remodel of Units for Connect Home Computer Lab**  
**December 19, 2018**

Name (Please print)	Company Name & Address	Phone Number	e-mail
Charles Bode	SAHA	210-477-6703	charles_bode@saha.org
Candace Morin	SAHA	210-477-6165	candace_morin@saha.org
FRANCISCO FUIZ	PRO MASTERS REMODELING LLC	210 837-3232	FRUIZ@PRO-RTX.COM
Jaquie McLaughlin	DLS Building Solutions	210 427-4041	dlsolutions@gmail.com
Samuel DeLosSantos	DLS Building Solutions	915 227-2709	dlsolutions@gmail.com
John J. Sturm	GeoFit Construction	(210) 831-7659	jsturm@outlook.com ssturm@hotmail.com
Christopher M. Hernandez	All Pro GC	5126499530	chris@apgc.biz
Miguel Hernandez	CERAMICOS	210 427 7617	mohpastano@prondogroup.com
Mike Nguyen	Channelogy	(210) 583-6102	Mike@channelogy.com